

Bids Due Jan 28, 2020 at 2:00PM CST
Location Manhattan, KS, United States of America [Map >](#)
Job Walk Jan 13, 2020 at 3:30PM CST
Pre-Bid RFIs Due Jan 15, 2020 at 5:00PM CST
Expected Start Mar 27, 2020
Expected Finish Jun 1, 2021
Project Size 32,000 sq. ft.
Architect Alloy Architecture & BG Consultants
Description **USD 383 Manhattan Public Schools**
Dwight D. Eisenhower and Susan B. Anthony Middle Schools
Invitation to Bid
Manhattan, KS

McCownGordon Construction is requesting bid packages for USD 383 middle school additions at Dwight D. Eisenhower and Susan B. Anthony Middle Schools. Except for the site, the two projects are identical and the same drawings are applicable for both projects. Each addition consists of a new single level 32,156sf classroom wing and storm structure addition. The storm structure will serve as an orchestra, band and locker space but also serve as a connecting link to the new City of Manhattan Recreation Center. Heavy renovation of the existing admin and media center spaces in the middle schools has been included as well as three additional bathrooms and kitchen renovation. Site work consists of a new access drive, mill and overlay of the existing parking lot, and a new sanitary and fire utility services. Dwight D. Eisenhower has additional parking included.

Bid packages and detailed construction schedule will be issued shortly.

Submit To: Charlie Ochs, Project Estimator, Email: cochs@mccowngordon.com, Cell #: [785-675-1333](tel:785-675-1333)

Pre-bid / Job Walk: A pre-bid meeting and job walk will be conducted at Susan B. Anthony Middle School on Monday, January 13th @ 3:30pm. The address is 2501 Browning Ave., Manhattan, KS 66502

RFI Due Date: All RFIs are due by end of day Wednesday, January 15th.

Current Schedule: Construction is currently scheduled to begin March, 2020 and will be completed July, 2021.

Project Specific Information:

1. This project excludes taxes.
2. Excludes Prevailing Wages.

Thank you,